Exhibit A — Task Order No.: ELEVEN (11)

For Master Agreement between the Owner, Northeast Wyoming Regional Airport
And the Engineer, Morrison-Maierle

Task Order No.: Eleven (11)

In accordance with the Master Agreement for Professional Airport Engineering Services for the
Northeast Wyoming Regional Airport between Owner and Engineer dated May 15, 2019
(Agreement), Owner and Engineer agree as follows:

Section Al - SPECIFIC PROJECT DATA

A1.01 Effective Date of Task Order:  November 16, 2022

A1.02 Project Title: Acquire SRE Dedicated Broom

A1.03 Project Description: Northeast Wyoming Regional Airport currently does not have a
dedicated broom. During their annual Part 139 inspection, it was recommended to acquire
a designated broom to assist in snow removal operations. The airport has found that the
current multi-tasking M-B 5 with the plow and broom does a good job of removing snow,
however crews often have to make a second pass with the broom only. By purchasing a
designated broom, the snow removal operations will be more efficient, and the runway will
experience less interruptions. We are anticipating approximately 400 days from award to
delivery of the new SRE equipment.

Northeast Wyoming Regional Airport intends to acquire one (1) piece of snow removal
equipment, specifically a cab forward airport chassis designed for front mounted brooms,
tow brooms and other attachments. The attachments that will be acquired under this
project will be the front mounted broom and the plow.

A1.04 Funding: _FAA Entitlements, State and Local Funding

Section A2 - SERVICES OF ENGINEER

2.01 The specific services to be provided or furnished by Engineer under this Task Order are
the services (and related terms and conditions) set forth in the following sections of the Master
Agreement, such sections being hereby incorporated by reference:

Design and Construction Administration of Airport Improvement Projects

« Phase | Programming and Pre-Design Activities for the Project (Master Agreement
Section 2.01 B.)

= Phase Il Preliminary Design Engineering for the Project (Master Agreement Section
2.01B))

« Phase lll Final Design Engineering for the Project (Master Agreement Section 2.01
B.)

» Phase IV Assistance in the Bidding Process (Master Agreement Section 2.01 B.)

« Phase V Construction Phase Services including Resident Project Representative
(Master Agreement Section 2.01 B.)

« Phase VI Project Closeout (Master Agreement Section 2.01 B.)

A2.02 Basic Services
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The ENGINEER agrees to provide normal professional engineering and planning services in
connection with the Project as set forth below:

1.

2.

Research specific project requirements with Owner, FAA, and WYDOT staff and
review equipment options with available suppliers.

Determine project requirements to meet Owner, FAA, and WYDOT specifications.
Prepare project specifications and bid package.

Provide and distribute specifications and bid package documents to potential
supplier for the acquisition project set forth above.

Prepare a final opinion of probably cost based on the final specifications for use as a
guide in considering bids at the bid opening.

Attend bid opening, tabulate bids and make recommendations to the Owner in
awarding the contract.

Prepare a Recommendation of Award, Notice of Award, and Award Contract
documents for the equipment.

Prepare pay applications.

Assist Owner in assuring equipment satisfactorily meets the specifications.
Complete and submit the project final close-out report with photos.

Provide Owner with assistance in FAA or WYDOT related audits.

Section A3 — OWNER’S RESPONSIBILITY

The provisions of Section 3 Owner’s Responsibilities from the Master Agreement are hereby
incorporated by reference.

The following SPONSOR'’s responsibilities related directly to this project are added to this Task

Order:

Section A4 - TIMES FOR RENDERING SERVICES

Phase Completion Date
Phase | — Programming and Pre-Design Activities Jan/Feb 2023
Phase Il — Preliminary Design Engineering Jan/Feb 2023
Phase Ill —Final Design Engineering March 2023
Phase IV — Bidding Assistance March 2023
Phase V - Construction Phase Services Remaining 2023
Phase VI — Project Closeout Services Summer/Fall 2024

Section A5 - PAYMENTS TO ENGINEER

A5.01 Effective Rates for this Task Order

A. The approved federal overhead rate in effect on the date of this Task Order is 65.83%.
B. Per Diem, Subsistence and Transportation rate shall be as set forth in the Federal

Travel Regulations.
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A5.02. Summary of Total Compensation

The total compensation for services identified under this Task Order is estimated to be $ 28,500
based on the following assumed distribution:

Estimated
Phase Method of Payment Compensation

Phase | —
Programming and Lump Sum $ 2,062.00
Predesign
Phase Il —
Preliminary Design Lump Sum $ 607100
Phase Il — Final
Design Lump Sum $ 6,840.00
Phase IV - Bidding Lump Sum $ 5,079.00
Services
Phase V —
Construction Phase Lump Sum $ 4,031.00
Services
Phase VI — Project
Closeout Lump Sum $ 4,417.00

TOTAL ESTIMATED COMPENSATION THIS TASK ORDER $ 28,500.00

Section A6 - CONSULTANTS:
None.

Section A7- OTHER MODIFICATIONS TO MASTER AGREEMENT:
None.

Section A8 - ATTACHMENTS:
None.

Section A9 - DOCUMENTS INCORPORATED BY REFERENCE

A. Master Agreement Dated May 15, 2019

B. Exhibit B — Duties, Responsibilities, and Limitations of Authority of
Resident Engineer (RE) or Resident Project Representative
(RPR)

C. Exhibit C — Notice of Acceptability of Work

D. Exhibit D - Required Contract Provisions for Airport Improvement Program

and for Obligated Sponsors
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Section A10 - APPROVAL AND ACCEPTANCE:

A10.01 Approval and Acceptance of this Task Order, including the attachments listed above,
shall incorporate this document as part of the Master Agreement. Engineer is authorized to begin
performance of Programming and Pre-Design Activities on the Project on (January 20, 2021),
which date is confirmed upon receipt of a copy of this Task Order signed by Owner.

The Effective Date of this Task Order is as written in Section A1.01 above.

MORRISON-MAIERLE, Inc. (ENGINEER) NORTHEAST WYOMING REGIONAL
AIRPORT (OWNER)

Signature Date Signature Date
Zane Green, P.E. Owen Lindbloom

Name Name

Operations Manager Airport Board, President

Title Title

DESIGNATED REPRESENTATIVE DESIGNATED REPRESENTATIVE
FOR TASK ORDER: FOR TASK ORDER:

Tim Wick, P.E. Todd Chatfield, C.M.

Name Name

Sr. Airport Engineer, Project Manager Airport Director

Title Title

2200 Foothills Blvd, Suite A, Gillette WY 82716 2000 Airport Rd, Gillette, WY 82716
Address Address

twick@m-m.net Todd.Chatfield@campbellcountywy.gov
E-Mail Address E-Mail Address

307-687-1811 307-686-1042

Phone Phone

Copyright Notice: This document is a MODIFIED version of EJCDC® E-505, Copyright © 2014 by
the National Society of Professional Engineers, American Council of Engineering Companies, and
American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC
documents. Those portions of the text that originated in copyrighted EJCDC documents remain
subject to the copyright.
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